STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 25

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

06/ 17/ 03
03- 395904
03- YOL- 80-R11. 3/ R11. 4

B I

D SUMMARY DEI

IN YOLO AND SACRAMENTO COUNTY
AND NEAR WEST SACRAMENTO FROM

PARTMENT OF TRANSPORTATI ON

I'N
0.3

RR | NVOLVEMENT

KM VEST OF SACRAMENTO RI VER BRI DGE

AND OVERHEAD TO 0.5 KM EAST CF

Bl D245
PAGE 1
06/ 18/ 03

CONTRACT CODE 'B '

62 CONTRACT | TEMS

BRI DGE REHABI LI TATI ON

FEDERAL AlD ACBH 080-3(229)E

DI SADVANTAGED BUSI NESS ENTERPRI SE -
HA21

FUND TOTAL
ENG NEERS EST

12. 0%
12, 000, 000

10, 372, 000. 00 AMOUNT UNDER

TOTAL NUMBER OF WORKI NG DAYS

2,410, 491. 00

RAS

Bl D TOTAL

7,961, 509. 00

9, 153, 122. 25

9, 748, 187. 00

9, 820, 892. 00

10, 172, 555. 00

Bl DDER | D

360

PERCENT UNDER EST 23. 24

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

AMVERI CAN Cl VI L CONSTRUCTORS
WEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

CALI FORNI A ENG NEERI NG
CONTRACTORS | NC

20 HAPPY VALLEY ROAD
PLEASANTON CA 94566

W LLI AM P YOUNG CONSTRUCTI ON
I NC

4055 NELSON AVENUE

CONCORD CA 94520

DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT
SAN RAMON CA 94583

SH MM CK CONSTRUCTI ON COVPANY
I NC

24200 CLAW TER ROAD

HAYWARD CA 94545

FAX

FAX

FAX

FAX

FAX

707 746-8028
00526319
707 746-0936

415 986- 6500
00274652
415 986-9700

925 602- 6410
00732490
925 689-3035

925 552-8250
00732283
925 552-8254

510 293-1100
00594575
510 293-1110



03- 395904
03-YOL-80-R
06/ 17/ 03

10, 362, 115. 00

10, 527, 354. 50

1

7

CHRI STI E CONSTRUCTCRS | NC

4925 SEAPCORT AVENUE
RI CHMOND CA 94804

ADAMS AND SM TH | NC

P O BOX 70
OREM UT 84059-0070

510 215-4820
00237587
FAX 510 236- 0586

801 785-6900
00311967
FAX 801 785-6400

Bl D245
PACE 2
06/ 18/ 03



03- 395904
03-YOL-80-R
06/ 17/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

06/ 18/ 03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ABHE AND SVOBCDA
PRI OR LAKE MN

AVAR
CAVPBELL CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

HARRI S SALI NAS
LI VERMORE CA

TRI TECHNI C
JAMVESTOMN CA

M LLI NG

TRAFFI C CONTROL ( PARTI AL)

PAI NTI NG

PRESTRESSI NG

STRI PI NG

REBAR

ELECTRI CAL



03- 395904
03-YOL-80-R
06/ 17/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACE 4
06/ 18/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ABHE AND SVOBCDA
PRI OR LAKE MN

HARRI S SALI NAS REBAR
LI VERMORE CA

PENHALL COVPANY
SAN LEANDRO CA

PENHALL COVPANY
SAN LEANDRO CA

THORP | NSULATI ON COVPANY
BRENTWOOD CA

Bl DDER | D NAME AND ADDRESS

CLEAN, PAINT, SPOT BLASTI NG STRUCTURAL STEEL ( PARTI AL)

REI NFORCI NG STEEL ( PARTI AL)

BRI DGE REMOVAL, CORI NG AND PCLYESTER CONCRETE ( PARTI AL)

JO NT SEALS ( PARTI AL)

ASBESTOS HANDLI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ABHE AND SVOBCDA
PRI OR LAKE MN

ALAM LLO
BENI Cl A CA

AMERI CAN CI VI L CONSTRUCTORS WEST COAST | NC

BENI Cl A CA

AVERI CAN CI VI L CONSTRUCTCORS WEST COAST | NC

BENI Cl A CA

DSI
LONG BEACH CA

CONTI NUED ON NEXT PAGE

PAI NTI NG

REBAR

ITEMS 8, 9, 11, 12, 16, 17, 19, 21, 31, 39, 40, 43

44, A7 AND 48

PRESTRESSI NG



03- 395904 Bl D245
03-YOL-80-R PAGE 5
06/ 17/ 03 06/ 18/ 03

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

FARVWEST SAFETY
LODI CA

NI TTA CONSTRUCTI ON
LOOM S CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

ERCSI ON CONTRCL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ABHE AND SVOBCDA
PRI OR LAKE MN

AVAR
CAVPBELL CA

AZ| MUTH PAVEMENT
SAN MATEO CA

HARRI S SALI NAS
LI VERMORE CA

STANDARD ENG NEERI NG
BREA CA

Bl DDER | D NAME AND ADDRESS

PAI NTI NG

PRESTRESSI NG

DEMOLI TI ON

REBAR

POLYESTER CONCRETE ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ABHE AND SVOBCDA
PRYOR LAKE MWN

PENHALL COVPANY
SAN LEANDRO CA

CONTI NUED ON NEXT PAGE

PAI NTI NG

JO NT SEAL AND POLYESTER OVERLAY



03- 395904
03-YOL-80-R
06/ 17/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

06/ 18/ 03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

SCHOTKA
AMERI CAN CANYON CA

Bl DDER | D NAME AND ADDRESS

BLACK PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C CURBS
FAI RFI ELD CA

ALAM LLO
BENI Cl A CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

LANE SAFETY
BENI Cl A CA

MBI
LI VERMORE CA

NI TTA CONSTRUCTI ON
LOOM S CA

PENHALL COVPANY
SAN LEANDRO CA

RPI
SANTA FE SPRI NGS CA

STEI NY AND COVPANY
VALLEJO CA

CONTI NUED ON NEXT PAGE

| TEMS 34 THRU 36 ( PARTI AL)

| TEMS 40 AND 49 ( PARTI AL)

| TEMS 4, 13, 14, 17, 22 AND 57 (PARTIAL)

| TEM 8 ( PARTI AL)

| TEMS 18 AND 54 THRU 56 ( PARTI AL)

I TEMS 25 THRU 29 (PARTI AL)

| TEMS 16, 17, 19, 21, 39, 40, 43 THRU 45, 47, 48 (PARTIAL)

I TEMS 20, 23 AND 51 THRU 53 ( PARTI AL)

| TEM 10 ( PARTI AL)



03- 395904 Bl D245
03-YOL-80-R PAGE 7
06/ 17/ 03 06/ 18/ 03
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 THOVAS AND PRATT ITEMS 5 AND 11 ( PARTI AL)
PI NOLE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 ABHE AND SVOBODA | NC FI ELD PAI NTI NG

PRI OR LAKE MN

NI TTA CONSTRUCTI ON | NC
LOOM S CA

PAVE TECH I NC
CARLSBAD CA

PAVE TECH | NC
CARLSBAD CA

PENHALL COVPANY
SAN LEANDRO CA

STATEW DE SAFETY AND SI GNS | NC
SAN JOSE CA

| TEM5 25 THRU 29

ITEMS 2, 8, 9, 11 THRU 15, 24, 30 THRU 37 (PARTI AL)

57 THRU 62 ( PARTI AL)

| TEMS 16, 17, 19, 43 THRU 45, 47 AND 48 (PARTI AL)

| TEM 7



03- 395904 Bl D245

03- YOL- 80- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
06/ 17/ 03 06/ 18/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 1, 500. 00* 1, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 360 1, 400. 00 504, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 24 10. 00 240. 00
4 031302 ENVI RONVENTALLY SENSI TI VE AREA EA 1 500. 00 500. 00
WARNI NG SI GN
5 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 4, 500. 00* 4, 500. 00
PROGRAM
6 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00* 15, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 6, 000. 00* 6, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 90, 000. 00* 90, 000. 00
9 (S) 031303 TRAFFI C PLASTI C DRUM EA 82 80. 00 6, 560. 00
10 (S) 031304 TEMPORARY HI GH MAST LI GHTI NG SYSTEM LS LUMP SUM 100, 000. 00* 100, 000. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 20, 000. 00* 20, 000. 00
12 (S) 031305 QUI CK CHANGE MOVEABLE BARRI ER SYSTEM LS LUMP SUM 105, 000. 00* 105, 000. 00
13 (S) 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 560 4.85 2. 716. 00
STRI PE
14 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 770 2.20 3, 894. 00
15 150771 REMOVE ASPHALT CONCRETE DI KE M 940 5. 00 4. 700. 00
16 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 37, 130 3. 00 111, 390. 00
17 150870 REMOVE CONCRETE DECK SURFACE M2 2,185 9. 00 19, 665. 00
18 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 660 34. 00 22, 440. 00
(WOOD POST)
19 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M2 37, 130 2. 00 74, 260. 00
20 049390 ACCESS OPENI NG, EXTERI OR WEB EA 44 2, 500. 00 110, 000. 00
21 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 120, 000. 00* 120, 000. 00
22 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 9, 000. 00* 9, 000. 00
23 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 13, 500. 00* 13, 500. 00
24 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG VB 10 50. 00 500. 00
25 (S) 203014 FI BER ( EROSI ON CONTROL) KG 600 1. 80 1, 080. 00
26 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 1, 800 1. 00 1, 800. 00
27 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 7 115. 00 805. 00
28 (S) 203056 COWERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 180 3. 00 540. 00
29 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 41 4.00 164. 00
30 220101 FI NI SH NG ROADWAY LS LUMP SUM 5, 000. 00* 5, 000. 00
31 260210 AGGREGATE BASE ( APPROACH SLAB) VB 18 250. 00 4. 500. 00
32 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 270 200. 00 54, 000. 00
33 390102 ASPHALT CONCRETE (TYPE A) TONN 67 150. 00 10, 050. 00

34 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 11 3.00 33.00



03- 395904 Bl D245

03- YOL- 80- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
06/ 17/ 03 06/ 18/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 270 3.00 810. 00
36 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 670 3.00 2, 010. 00
37 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 3 200. 00 600. 00
38 (S) 500010 PRESTRESSI NG LS LUMP SUM 40, 000. 00* 40, 000. 00
39 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 90 3, 600. 00 324, 000. 00
40 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 180 950. 00 171, 000. 00
(TYPE R)
41 511106 DRI LL AND BOND DOWEL M 78 30. 00 2, 340. 00
42 049391 REFI NI SH CONCRETE SURFACE M2 5 500. 00 2, 500. 00
43 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 847 1, 400. 00 1, 185, 800. 00
44 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 37,130 15. 00 556, 950. 00
45 (S) 049392 CORE AND PRESSURE GROUT M 154 350. 00 53, 900. 00
(51 MM - 100 M)
46 518040 REPLACE BEARI NG PAD EA 246 9, 500. 00 2, 337, 000. 00
47 (S) 519142 JONT SEAL (MR 40 MV) M 490 150. 00 73, 500. 00
48 (S) 519144 JO NT SEAL (MR 50 MV) M 61 225. 00 13, 725. 00
49 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 12, 700 2.00 25, 400. 00
50 ( SF)550102 STRUCTURAL STEEL ( BRI DGE) KG 78, 650 8. 80 692, 120. 00
51 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 130, 000. 00* 130, 000. 00
52 (S) 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT MR 555 630. 00 349, 650. 00
53 (S) 590301 WORK AREA MONI TORI NG LS LUMP SUM 50, 000. 00* 50, 000. 00
54 820151 OBJECT MARKER (TYPE L-1) EA 1 40. 00 40. 00
55 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2,300. 00 2, 300. 00
56 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 550. 00 550. 00
57 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 7,510 .40 3, 004. 00
( SPRAYABLE)
58 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 100 2.00 200. 00
59 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 740 . 60 3, 444. 00
(BROKEN 10.98 M- 3.66 M
60 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 90 . 60 54. 00
(BROKEN 5.18 M- 2.14 M
61 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 700 3.25 2, 275. 00
62 999990 MOBI LI ZATI ON LS LUMP SUM 515, 000. 00* 515, 000. 00

TOTAL 7,961, 509. 00



03- 395904 Bl D245

03-YOL-80-R SUMMARY OF REMAI NI NG BI DDERS PAGE 10
06/ 17/ 03 06/ 18/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 9, 000. 00* 9000. 00 1, 500. 00* 1500. 00 10, 000. 00* 10000. 00 9, 000. 00* 9000. 00

2 2,250. 00 810000. 00 1, 500. 00 540000. 00 3, 000. 00 1080000. 00 2, 000. 00 720000. 00

3 50. 00 1200. 00 6. 00 144. 00 50. 00 1200. 00 50. 00 1200. 00

4 2, 000. 00 2000. 00 200. 00 200. 00 1, 000. 00 1000. 00 1, 500. 00 1500. 00

5 4, 500. 00* 4500. 00 1, 000. 00* 1000. 00 1, 000. 00* 1000. 00 4, 500. 00* 4500. 00

6 10, 000. 00~ 10000. 00 58, 000. 00* 58000. 00 10, 000. 00* 10000. 00 50, 000. 00* 50000. 00

7 7, 000. 00* 7000. 00 4,900. 00* 4900. 00 5, 000. 00* 5000. 00 10, 000. 00* 10000. 00

8 100, 000. 00* 100000. 00 30, 000. 00* 30000. 00 100, 000. 00* 100000. 00 235, 000. 00* 235000. 00

9 75. 00 6150. 00 40. 00 3280. 00 100. 00 8200. 00 60. 00 4920. 00
10 30, 000. 00* 30000. 00 30, 000. 00* 30000. 00 100, 000. 00* 100000. 00 25, 000. 00* 25000. 00
11 10, 000. 00* 10000. 00 24, 000. 00* 24000. 00 5, 000. 00* 5000. 00 35, 000. 00* 35000. 00
12 300, 000. 00* 300000. 00 175, 000. 00* 175000. 00 200, 000. 00* 200000. 00 300, 000. 00* 300000. 00
13 5. 00 2800. 00 5. 00 2800. 00 5. 00 2800. 00 18. 00 10080. 00
14 2.25 3982. 50 2.30 4071. 00 2.00 3540. 00 10. 00 17700. 00
15 10. 00 9400. 00 4.30 4042. 00 2.00 1880. 00 15. 00 14100. 00
16 19. 00 705470. 00 3.20 118816. 00 2.00 74260. 00 15. 00 556950. 00
17 25. 00 54625. 00 13. 00 28405. 00 20. 00 43700. 00 20. 00 43700. 00
18 35. 00 23100. 00 34. 20 22572. 00 30. 00 19800. 00 45. 00 29700. 00
19 3.00 111390. 00 2.00 74260. 00 5. 00 185650. 00 11.00 408430. 00
20 2,000. 00 88000. 00 600. 00 26400. 00 15, 000. 00 660000. 00 2,500. 00 110000. 00
21 120, 000. 00* 120000. 00 120, 000. 00* 120000. 00 120, 000. 00* 120000. 00 120, 000. 00* 120000. 00
22 9, 000. 00* 9000. 00 9, 000. 00* 9000. 00 9, 000. 00* 9000. 00 9, 000. 00* 9000. 00
23 13, 500. 00* 13500. 00 13, 500. 00* 13500. 00 13, 500. 00* 13500. 00 13, 500. 00* 13500. 00
24 250. 00 2500. 00 79. 00 790. 00 50. 00 500. 00 25.00 250. 00
25 .80 480. 00 .76 456. 00 1.00 600. 00 2.00 1200. 00
26 .55 990. 00 .54 972. 00 1.00 1800. 00 1.00 1800. 00
27 100. 00 700. 00 86. 00 602. 00 100. 00 700. 00 140. 00 980. 00
28 3. 00 540. 00 2.20 396. 00 3. 00 540. 00 4.00 720. 00
29 2.00 82. 00 2.00 82. 00 2.00 82. 00 5. 00 205. 00
30 1, 000. 00~ 1000. 00 10, 000. 00* 10000. 00 5, 000. 00* 5000. 00 1, 000. 00~ 1000. 00
31 100. 00 1800. 00 110. 00 1980. 00 30. 00 540. 00 70. 00 1260. 00
32 250. 00 67500. 00 250. 00 67500. 00 300. 00 81000. 00 450. 00 121500. 00
33 175. 00 11725. 00 90. 00 6030. 00 150. 00 10050. 00 250. 00 16750. 00
34 10. 25 112. 75 2.00 22.00 10. 00 110. 00 20. 00 220. 00
35 10. 25 2767. 50 5. 00 1350. 00 10. 00 2700. 00 20. 00 5400. 00
36 10. 25 6867. 50 2.00 1340. 00 10. 00 6700. 00 20. 00 13400. 00
37 1, 000. 00 3000. 00 248. 00 744.00 500. 00 1500. 00 1, 000. 00 3000. 00
38 35, 000. 00* 35000. 00 57, 000. 00* 57000. 00 50, 000. 00* 50000. 00 30, 000. 00* 30000. 00
39 3, 200. 00 288000. 00 2, 950. 00 265500. 00 2, 000. 00 180000. 00 4,100. 00 369000. 00




03- 395904 Bl D245

03-YOL-80-R SUMMARY OF REMAI NI NG BI DDERS PAGE 11
06/ 17/ 03 06/ 18/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 700. 00 126000. 00 950. 00 171000. 00 700. 00 126000. 00 700. 00 126000. 00
41 75. 00 5850. 00 86. 00 6708. 00 300. 00 23400. 00 100. 00 7800. 00
42 200. 00 1000. 00 2,514.00 12570. 00 100. 00 500. 00 400. 00 2000. 00
43 850. 00 719950. 00 1, 550. 00 1312850. 00 1, 900. 00 1609300. 00 800. 00 677600. 00
44 22.00 816860. 00 25. 00 928250. 00 30. 00 1113900. 00 20. 00 742600. 00
45 175. 00 26950. 00 175. 00 26950. 00 200. 00 30800. 00 250. 00 38500. 00
46 9, 485. 00 2333310. 00 12, 820. 00 3153720. 00 4, 000. 00 984000. 00 7,500. 00 1845000. 00
47 150. 00 73500. 00 135. 00 66150. 00 200. 00 98000. 00 375. 00 183750. 00
48 225.00 13725. 00 200. 00 12200. 00 250. 00 15250. 00 250. 00 15250. 00
49 1.60 20320. 00 5.20 66040. 00 3. 00 38100. 00 2.00 25400. 00
50 9. 00 707850. 00 7.30 574145. 00 15. 00 1179750. 00 19. 00 1494350. 00
51 130, 000. 00* 130000. 00 163, 000. 00* 163000. 00 130, 000. 00* 130000. 00 50, 000. 00* 50000. 00
52 650. 00 360750. 00 631. 00 350205. 00 800. 00 444000. 00 1, 000. 00 555000. 00
53 50, 000. 00* 50000. 00 50, 000. 00* 50000. 00 60, 000. 00* 60000. 00 50, 000. 00* 50000. 00
54 40. 00 40. 00 40. 00 40. 00 200. 00 200. 00 30. 00 30. 00
55 2,500. 00 2500. 00 2, 300. 00 2300. 00 2, 000. 00 2000. 00 1, 800. 00 1800. 00
56 600. 00 600. 00 550. 00 550. 00 2, 000. 00 2000. 00 750. 00 750. 00
57 .40 3004. 00 1.00 7510. 00 1.00 7510. 00 4.00 30040. 00
58 2.00 200. 00 2.00 200. 00 2.00 200. 00 4.00 400. 00
59 .70 4018. 00 1.00 5740. 00 1.00 5740. 00 4.00 22960. 00
60 .70 63. 00 1.00 90. 00 1.00 90. 00 4.00 360. 00
61 3.50 2450. 00 4.00 2800. 00 4.00 2800. 00 10. 00 7000. 00
62 900, 000. 00* 900000. 00 1,128, 515. 00* 1128515. 00 950, 000. 00* 950000. 00 1, 000, 000. 00* 1000000. 00

TOT 9, 153, 122. 25 9, 748, 187. 00 9, 820, 892. 00 10, 172, 555. 00



03- 395904 Bl D245
03-YOL-80-R SUMMARY OF REMAI NI NG BI DDERS PAGE 12
06/ 17/ 03 06/ 18/ 03
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 9, 000. 00* 9000. 00 9, 000. 00* 9000. 00
2 3, 500. 00 1260000. 00 3, 000. 00 1080000. 00
3 15. 00 360. 00 20. 00 480. 00
4 100. 00 100. 00 250. 00 250. 00
5 4, 500. 00* 4500. 00 4, 500. 00* 4500. 00
6 20, 000. 00* 20000. 00 10, 000. 00* 10000. 00
7 5, 000. 00* 5000. 00 7, 000. 00* 7000. 00
8 200, 000. 00* 200000. 00 300, 000. 00* 300000. 00
9 80. 00 6560. 00 40. 00 3280. 00
10 60, 000. 00* 60000. 00 40, 000. 00* 40000. 00
11 30, 000. 00* 30000. 00 30, 000. 00* 30000. 00
12 300, 000. 00* 300000. 00 400, 000. 00~ 400000. 00
13 5. 00 2800. 00 5. 00 2800. 00
14 2.00 3540. 00 2.25 3982. 50
15 5. 00 4700. 00 21.00 19740. 00
16 10. 00 371300. 00 12. 00 445560. 00
17 25. 00 54625. 00 14. 62 31944. 70
18 40. 00 26400. 00 37.00 24420. 00
19 3.00 111390. 00 5.50 204215. 00
20 4,000. 00 176000. 00 200. 00 8800. 00
21 120, 000. 00* 120000. 00 120, 000. 00* 120000. 00
22 9, 000. 00* 9000. 00 9, 000. 00* 9000. 00
23 13, 500. 00* 13500. 00 13, 500. 00* 13500. 00
24 100. 00 1000. 00 2,000. 00 20000. 00
25 1.00 600. 00 .80 480. 00
26 .60 1080. 00 .55 990. 00
27 90. 00 630. 00 85. 00 595. 00
28 2.00 360. 00 2.25 405. 00
29 2.00 82. 00 1.80 73. 80
30 20, 000. 00* 20000. 00 10, 500. 00~ 10500. 00
31 500. 00 9000. 00 525. 00 9450. 00
32 230. 00 62100. 00 420. 00 113400. 00
33 200. 00 13400. 00 105. 00 7035. 00
34 3. 00 33. 00 3. 00 33. 00
35 3.00 810. 00 3.00 810. 00
36 3. 00 2010. 00 3. 00 2010. 00
37 300. 00 900. 00 1, 000. 00 3000. 00
38 10, 000. 00* 10000. 00 50, 000. 00* 50000. 00
39 4, 000. 00 360000. 00 1, 200. 00 108000. 00




03- 395904 Bl D245
03-YOL-80-R SUMMARY OF REMAI NI NG BI DDERS PAGE 13
06/ 17/ 03 06/ 18/ 03
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
40 1, 000. 00 180000. 00 1, 000. 00 180000. 00
41 150. 00 11700. 00 120. 00 9360. 00
42 100. 00 500. 00 1, 200. 00 6000. 00
43 1, 500. 00 1270500. 00 1, 450. 00 1228150. 00
44 22.00 816860. 00 21.50 798295. 00
45 200. 00 30800. 00 350. 00 53900. 00
46 7,500. 00 1845000. 00 9, 000. 00 2214000. 00
47 150. 00 73500. 00 150. 00 73500. 00
48 180. 00 10980. 00 300. 00 18300. 00
49 2.00 25400. 00 2.50 31750. 00
50 15. 00 1179750. 00 13. 00 1022450. 00
51 75, 000. 00* 75000. 00 200, 000. 00* 200000. 00
52 900. 00 499500. 00 645. 00 357975. 00
53 60, 000. 00* 60000. 00 50, 000. 00* 50000. 00
54 30. 00 30. 00 35. 00 35. 00
55 2,000. 00 2000. 00 1, 850. 00 1850. 00
56 800. 00 800. 00 775.00 775. 00
57 .50 3755. 00 .35 2628. 50
58 2.00 200. 00 2.00 200. 00
59 .50 2870. 00 .60 3444. 00
60 1.00 90. 00 .60 54. 00
61 3. 00 2100. 00 3.25 2275. 00
62 1, 000, 000. 00* 1000000. 00 1,177, 159. 00* 1177159. 00

TOT

10, 362, 115. 00

10, 527, 354. 50



